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REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30- BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT #13

DEPARTMENT OF THE ARMY
NEW Y ORK DISTRICT, CORPS OF ENGINEERS
26 FEDERAL PLAZA
NEW YORK, NY 10278

20 November 2002

AMENDMENT NO. 13

PROJECT NO. DACW51-02-B-0002

TECHNICAL REQUIREMENTS INSTRUCTIONS TO OFFERORS

MAINTENANCE DREDGING AND DISPOSITION OF DREDGED MATERIAL FROM ARTHUR KILL
REACH, NEW YORK AND NEW JERSEY CHANNEL, FEDERAL NAVIGATION CHANNEL

TO PROSPECTIVE BIDDERS:

1) Thefollowing clarifications are hereby made to Amendment No. 10, dated October 10, 2002. Text added to
amendment No. 10 for clarification is represented by an underline. Text deleted isleft inplace with strikethrough
font.

a. Paragraph 14.1. of Standard Form 30 shall berevised to read, ”1. The purpose of thisamendment isto
replace the section 00010, “ Schedule Price”, see attached pages 2 through 10 of this document.”

b. Page 3 of 12, description of SUPPLIES/SERVICE - Item No. 0004, shall be revised to read, ” Dredging,
Processing, Transportation and Placement - Removal of material except ledge rock lying above the plane of
minus 35 feet below mean low water plus 1 foot allowable overdepth from the Federal Navigation Channel as
shown on the contract drawings, file # 1225 (pages 1A, 1B, and 1-18) and placement of dredged material at an
approved/permitted upland disposal site furnished by the contractor.”

C. The questions submitted and answers provided on pages 11 and 12 of Amendment 10 should have been
qualified asFor Information Only”. Clarifcationsto amendment no. 10, Issues 2 and 3 are shown
below.

Issuetwo: Due to the performance of concurrent dredging projects, the use of the same upland facility does
not appear feasible. Can anew permitted disposal facility be introduced for consideration if thereisa
schedule conflict?

Response: The project managers were consulted for the two projects that were referenced in the letter as
possibly interfering with the performance of the above referenced projects. One will be done before the
subject projects start, and the other will start soon and run for several months. This second project, Port
Jersey, may overlap with the above referenced projects or may be done before the above projects begin. The
disposal facility stated in aletter referencing the above referenced projects that they are capable of processing
up to 15,000 cubic yards per day from multiple projects. Each of the above referenced projects should
produce an average of 4,000 cubic yards per day, significantly less than the total capacity.
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Any request to introduce anew disposal facility is premature. For the above stated reasons, there does not
seem to be aconflict. Thereissome flexibility in the schedules of the dredging of Flushing Bay, Arthur Kill
and Port Jersey projects around the OENJ schedul e, that can be evaluated before the need for a new disposal
facility isconsidered. Changing facilities would cause significant delaysin obtaining and reviewing the
permits for the new facility. We have already invested time in the review of the disposal facility proposed in
the Offeror’ stechnical proposal and would not consider duplicating this effort and enduring adelay unless
absolutely necessary.

If the use of the proposed upland facility is not feasible at the time that the work is to proceed, then arequest
to change disposal facility can be made and-the contract price re-negotiated -if necessary .

Comment: The Government reserves the right to reject the contractor’s reqguest to change the disposal
facility.

Issuethree: The sampling and testing prior to award is an extreme hardship. If the sample results should fail
in that the material cannot be disposed of expeditiously, the contractor will be faced with unnecessary claims,
delay and even cancellation.

Response: The 70 day period of time to sample and obtain a permit for the disposal facility following the
notice of being the low bidder isto provide a reasonable timeframe for the expected schedule of work. |If the
Offeror cannot sample and obtain permits for the disposal facility in what is considered to be a reasonable time

frame dueto-inefficienciesin-hisprocess, then USACE hasthe right not to award the contract, or to proceed to
the next lowest bidder.

If, on the other hand, the apparent low bidder cannot obtain permitsin that time frame because sampling
resultsindicate that the material exceeds the allowable limits for their chosen site, we will consider allowing
an additional 30 daysto arrange for an alternative site.

Comment: _The gover nment does not commit to accept changes if the dredged material is not compatible with
the offeror’s proposed disposal facility.

(End of clarification to Amendment No.10)

2) The second purpose of thisamendment isto establish adue date for the submission of revised step 1 technical
proposals due to the change in performance period as described in Amendment No. 12. The project performance
period had been changed from January to February 2003 to June to July 2003 due to the approaching
environmental no dredge window. The availability of the disposal site, dredging capabilities, transportation
capabilities and processing capabilities need to be reconfirmed by the Offeror for the new project performance
period in accordance with the Step 1 solicitation as described in Amendment No. 12.

Revised proposals, in accordance with Amendment No. 12, arerequired to be submitted by
December 2, 2002 at 11:00.

Sincerely,

Ella Snell
Chief, Contracting Division
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NOTE: Only offerorsthat had submitted proposalsin the final discussions under the previously held step 1 are

requested to submit revised proposals under this Amendment. That is, revised proposalswill be accepted only from
offerors who had submitted revised proposalsin response to discussion letters dated July 18, 2002 from this office.

(End of Summary of Changes)



